


Construction & Maintenance of 54 Nos. of Modern Bus Shelters along Rajiv Gandhi Salai (1T Corridor) from SRP Tools Junction to
Siruseri in 17 Km Road under BOT Basis in Chennai, Tamil Nadu. — Draft Concession Agreement





















ARTICLE -1
DEFINITIONS AND INTERPRETATION

Definitions:-

In this Agreement, the following words and expressions shall, unless repugnant to the context or
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""Emergency"’
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“Maintenance Manual” shall have the meaning ascribed to it in Clause 9.5.

""Maintenance Programme'' shall have the meaning ascribed to it in Clause 9.6.

""Material Adverse Effect” means material adverse effect on (a)
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(a) Actual capital cost of the Project upon completion of the Project as certified by the
Statutory Auditors; or
(b) Total project cost as set forth in Financing Documents.

Principles of Interpretation



b)
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(b) the Concessionaire shall have no obligation/
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3.2

17
the “Performance Security for Operation and Maintenance” during the entire Concession

Period.

Fresh Performance Security

In the event of the encashment of the Performance Security by ITEL pursuant to Encashment



(vii)
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(f) The Concessionaire shall be responsible for delays in Project Completion and

consequences thereof caused by reason of any Drawings not being in conformity with the

Specifications and Standards and shall not be entitled to seek any relief in this regard
from ITEL.

(g) Within 30 (thirty) days of the COD, the Concessionaire shall furnish to ITEL three copies
of "as built" Drawings duly vetted by the Engineer-in-Charge reflecting the Project as
actually designed, engineered and constructed, including without limitation an "as built”
survey illustrating the layout of the Project and setback lines, if any, of the buildings and
structures forming part of Project Facility.
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attributable to ITEL, the Concessionaire shall be liable to pay liquidated damages
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(b)
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During the First year of Concession Period, the quoted and accepted Annual Concession Fee



27
(c) Third party insurances
(d) any other insurance that may be necessary to protect the Concessionaire, its



Change of Scope

ARTICLE -13
CHANGE OF SCOPE
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Subject to the provisions of Clause 15.5 here
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(ii)

(iii)
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the nature and extent of each Force Majeure Event which is the subject of

any claim for relief under this Article 15 with evidence in support thereof;

the estimated duration and the effect or probable effect which such Force
Majeure Event is having or will have on the Affected Party's performance of
its obligations under this Agreement;

the measures which the Affected Party is taking, or proposes to take, to









(if)
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The share of ITEL due in the cumulated revenue receivable of the concessionaire at the end
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f) Fees and Expenses

The fees and expenses of the arbitrators and all other expenses of the arbitration shall be



(xii)
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(c) The restraint set forth in sub-clauses (a) and (b) above shall not apply to
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If to the Concessionaire:

The Managing Director,
Limited

Fax No.

Or such addresses, telex numbers, or facsimile numbers as may be duly notified by the
respective Parties from time to time, and shall be
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Monthly and Quarterly Inspection Reports

X Monthly reports on audit of advertisement displayed

4, PERIOD OF SERVICES
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25

26

27

47
Entire colour scheme and samples of the materials shall be got approved prior to use in the
construction of Bus Shelters.

The execution of civil works, maintenance and watch and ward should be got done preferably
through 1SO certified companies.

In case of any dispute regarding specifications, the relevant 1S code shall be bound to be
adopted.



22.8 SCHEDULE H - MINIMUM MAINTENANCE REQUIREMENTS

All BS, seats and
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22.10 SCHEDULE J - MEMORANDUM OF UNDERSTANDING

(Where the Project is being implemented by a Consortium, the Memorandum of Understanding



(Name)
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