
IT EXPRESSWAY LTD (ITEL) 
(A Special Purpose Vehicle) 

 
Limited Quotation Invitation ) 



 

IT EXPRESSWAY LTD (ITEL) 
(A Special Purpose Vehicle) 

 
 
 
“Raising of Manhole Chambers of Service duct / EB duct on LHS at 40m 



 
 
 
 
 
 
 



 

IT EXPRESSWAY LTD (ITEL) 
LIMITED QUOTATION INVITATION  

SINGLE COVER SYSTEM 

“Raising of Manhole Chambers of Service duct / EB duct on LHS at 40m 
interval from SRP tools junction to Siruseri for 17Km stretch in Rajiv 

Gandhi Salai (IT Corridor), in Chennai, Tamil Nadu” 
 









Section I: Io 5.5()0 3uctions to Bidders                                                                                           IT



Section I: Instructions to Bidders                                                                                           ITEL 





Section I: Instructions to Bidders                                                                                           ITEL 
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8.2 Pursuant to the above, the Contractor hereby agrees and acknowledges that the Employer is             

well within their right to appoint other contractor for 
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18. Safety 
 
18.1 The contractor shall be responsible for the safety of all activities on the Site. The proposed 
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steps to accelerate the remaining work and which would cause the Contractor to incur 
additional cost.  

 
26.2  The Engineer shall decide whether and by how much to extend the Intended Completion Date 

within 21 days of the Contractor asking the Engineer for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting information. If the Contractor 
has failed to give early warning of a delay or has failed to cooperate in dealing with a delay, 
the delay by this failure shall not be considered in assessing the new Intended Completion 
Date. 
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With the concurrence of the Employer, the Engineer shall determine the quantities and                 
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(k) The contractor has delayed the completion of works by the number of days for which the 
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possible after receiving this certificate and shall be paid for all works carried out before 
receiving it and any work carried out afterwards to which commitment was made. 

 
58. Deleted. 
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IV Safety Measures 
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III Compliance with Labour Regulations 
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i. Equal Remuneration Act, 1979 

j. Maternity Benefit Act, 1951 

k. Contract Labour (Regulation & Abolition) Act 1970 

l. Industrial Employment (Standing Orders) Act 1946 
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APPENDIX 3 

Tax Registration Number 

 

We confirm that our firm/company has valid VAT/PAN details as under: 

i) VAT No. _________________________ 

ii) PAN No. _________________________ 

 

We confirm that our firm/company has valid ESI/EPF codes as under: 

i) ESI No. _________________________ 

ii) EPFNo. _________________________ 
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Bill of Quantities for works 
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