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1.4.1 Land Use Pattern 
Land use pattern along the project corridor is predominantly agricultural, barren land. Few 

structures residences, commercial establishments and educational institutions are also 

located along the corridor.  Land use pattern along the project corridor is given in the 

Table A-3 
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2.14  Advanced Traffic Management Systems (ATMS) 
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 SCHEDULE –F.2. 
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Annex - I (Schedule-H) 

Indicative List of Drawings to be prepared 

1. All the Drawings that the Concessionaire 
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by the Concessionaire to the Independent Engineer, whereupon the Independent Engineer 
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the Authority, the Lenders’ Representative and the Concessionaire shall have no other 
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provisions of the Concession Agreement and that the amounts claimed are due to 
it from the Concessionaire; 

(f) Concession Fee due and payable to the Authority; 
(g) monthly proportionate provision of Debt Service due in an Accounting Year; 
(h)  all payments and Damages certified by the Authority as due and payable to it by 

the Concessionaire pursuant to the Concession Agreement; 
(i)      monthly proportionate provision of debt service payments due in an Accounting 
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11.4 Alteration of terms 

All additions, amendments, modifications and variations to this Agreement shall be 
effectual and binding only if in writing and signed by the duly authorised representatives 
of the Parties. 

11.5 Waiver 

11.5.1 Waiver by any Party of a default by another Party in the observance and performance of 
any provision of or obligations under this Agreement: 
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11.7.2 All obligations surviving the cancellation, expiration or termination of this Agreement 
shall only survive for a period of 3 (three) y
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SCHEDULE –T 

(See Clause 33.2.1) 

PANEL OF CHARTERED ACCOUNTANTS 

1 Panel of Chartered Accountants 





  Request for Proposal – Bid Document 
 Volume – III: Schedules 

115 
Development of Chennai Outer Ring Road Phase II from Nemilicheri in NH 205 To Minjur in Thiruvottiyur – Ponneri – Panchetti (TPP) Road on 
Design, Build, Finance, Operate and Transfer (DBFOT) Annuity basis  



  Request for Proposal – Bid Document 
 Volume – III: Schedules 

116 
Development of Chennai Outer Ring Road Phase II from Nemilicheri in NH 205 To Minjur in Thiruvottiyur – Ponneri – Panchetti (TPP) Road on 
Design, Build, Finance, Operate and Transfer (DBFOT) Annuity basis  

SCHEDULE –V 

(See Clause 40.3.1) 

SUBSTITUTION AGREEMENT 

THIS SUBSTITUTION AGREEMENT is entered into on this the ……………. day of ……….. 
20…. 
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